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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: ESTP-N022(2)     CONTRACT TIME :  426  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-N022(2)

     US 13 AND BOYD'S CORNER ROAD INTERSECTION IMPROVEMENTS

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 06/22/09 to vendor A-DEL CONSTRUCTION CO INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     6,563,552.73    151.1137% 100.0000%

   1    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     4,343,452.91    100.0000%  66.1753%

   2    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     4,581,213.15    105.4740%  69.7978%

   3    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     5,118,415.62    117.8421%  77.9824%

   4    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     5,457,233.46    125.6427%  83.1445%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     5,717,856.77    131.6431%  87.1153%

                       RICHARD E PIERSON CONST CO INC                                                      IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |   75000.00000       75000.00|   35000.00000       35000.00|   17100.00000       17100.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               31098.000  CY   |       7.88131      245092.98|       4.00000      124392.00|       7.00000      217686.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                1223.000  CY   |      16.85249       20610.60|       8.50000       10395.50|       7.00000        8561.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                  16.000  CY   |     181.84507        2909.52|     145.00000        2320.00|     300.00000        4800.00

  FLOWABLE FILL                           |                             |                             |

0050 209001               12626.000  CY   |      11.83580      149438.81|       6.82000       86109.32|       9.50000      119947.00

  BORROW, TYPE A                          |                             |                             |

0060 209002                6804.000  CY   |      32.42481      220618.41|       7.00000       47628.00|      13.15000       89472.60

  BORROW, TYPE B                          |                             |                             |

0070 210000                 797.000  CY   |      18.91803       15077.67|      11.25000        8966.25|       8.00000        6376.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0080 211000                          LUMP |   15000.00000       15000.00|   35000.00000       35000.00|   15000.00000       15000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0090 211004                1440.000  LF   |      21.27278       30632.80|      17.55000       25272.00|      15.50000       22320.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 211521                   1.000  EACH |    2500.00000        2500.00|    1500.00000        1500.00|    1000.00000        1000.00

  ABANDONMENT OF WELLS                    |                             |                             |

0110 212000                9565.000  CY   |      11.15175      106666.49|       4.00000       38260.00|       7.00000       66955.00

  UNDERCUT EXCAVATION                     |                             |                             |

0120 250000                 119.000  CY   |      19.09360        2272.14|      20.00000        2380.00|      20.00000        2380.00

  SEDIMENT REMOVAL                        |                             |                             |

0130 251501               10613.000  LF   |       1.50869       16011.73|       1.55000       16450.15|       1.35000       14327.55

  SILT FENCE                              |                             |                             |

0140 252001                  42.000  EACH |     174.91968        7346.63|     275.00000       11550.00|      85.00000        3570.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0150 252002                  10.000  EACH |     156.89783        1568.98|     280.00000        2800.00|      85.00000         850.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0160 254000                  63.000  TON  |      51.99962        3275.98|      35.00000        2205.00|      31.00000        1953.00

  STONE CHECK DAM                         |                             |                             |

0170 268000                 650.000  TON  |      30.23932       19655.56|      11.25000        7312.50|      28.00000       18200.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0180 302005               13719.000  TON  |      39.92772      547768.39|      17.50000      240082.50|      17.50000      240082.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0190 302008                 118.000  CY   |      54.98676        6488.44|      42.00000        4956.00|      30.00000        3540.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0200 302500                  33.000  TON  |      49.03424        1618.13|      31.00000        1023.00|      28.00000         924.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0210 302503                 156.000  TON  |      40.63603        6339.22|      31.00000        4836.00|      28.00000        4368.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0220 401660                4981.000  TON  |      70.74415      352376.61|      59.00000      293879.00|      62.75000      312557.75

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0230 401663               14097.000  TON  |      51.12685      720735.20|      47.15000      664673.55|      46.50000      655510.50

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0240 401665                   2.000  TON  |      70.56964         141.14|     200.00000         400.00|     200.00000         400.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0250 401666                 117.000  TON  |      99.86399       11684.09|      75.00000        8775.00|     120.00000       14040.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0260 401667                 210.000  TON  |      77.02138       16174.49|      70.00000       14700.00|     115.00000       24150.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 401711                9425.000  TON  |      79.00293      744602.62|      62.75000      591418.75|      68.00000      640900.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0280 602507                   1.000  CY   |    1000.00000        1000.00|    1000.00000        1000.00|     625.00000         625.00

  CONCRETE ENCASEMENT                     |                             |                             |

0290 606504                 254.000  LF   |     140.00000       35560.00|     136.00000       34544.00|     225.00000       57150.00

  ALUMINUM HANDRAIL                       |                             |                             |

0300 612021                3012.000  LF   |      43.56662      131222.66|      35.35000      106474.20|      30.00000       90360.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0310 612022                1276.000  LF   |      38.31002       48883.59|      37.80000       48232.80|      35.00000       44660.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0320 612023                 201.000  LF   |      56.18956       11294.10|      46.50000        9346.50|      46.00000        9246.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0330 612026                 274.000  LF   |     114.00000       31236.00|      77.80000       21317.20|     111.00000       30414.00

  REINFORCED CONCRETE PIPE, 30", CLASS V  |                             |                             |

0340 612030                  74.000  LF   |      75.00000        5550.00|      44.50000        3293.00|      55.00000        4070.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0350 612031                 264.000  LF   |      90.00000       23760.00|      57.10000       15074.40|      72.00000       19008.00

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             |

0360 612032                 209.000  LF   |      56.45390       11798.87|      39.95000        8349.55|      49.50000       10345.50

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0370 612034                  14.000  LF   |      92.30575        1292.28|     115.00000        1610.00|     100.00000        1400.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0380 612039                 203.000  LF   |     144.00000       29232.00|     104.00000       21112.00|     127.00000       25781.00

  REINFORCED CONCRETE PIPE, 36" CLASS V   |                             |                             |

0390 612049                  81.000  LF   |      44.00000        3564.00|      38.00000        3078.00|      47.00000        3807.00

  REINFORCED CONCRETE PIPE, 12", CLASS V  |                             |                             |

0400 612529                5608.000  LF   |       1.94140       10887.37|       2.55000       14300.40|       1.25000        7010.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0410 614660                 160.000  LF   |      74.00000       11840.00|      95.00000       15200.00|     134.00000       21440.00

  STEEL CASING PIPE, 24"                  |                             |                             |

0420 614678                 146.000  LF   |      81.00000       11826.00|      95.00000       13870.00|     120.00000       17520.00

  STEEL CASING PIPE, 14"                  |                             |                             |

0430 617002                   4.000  EACH |    1059.22680        4236.91|     542.00000        2168.00|     640.00000        2560.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0440 617005                   2.000  EACH |    1202.58404        2405.17|     818.00000        1636.00|    1135.00000        2270.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0450 617007                   2.000  EACH |    1500.00000        3000.00|    1118.00000        2236.00|    1420.00000        2840.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  30"                                     |                             |                             |

0460 617009                   1.000  EACH |    1992.30769        1992.31|    1660.00000        1660.00|    1925.00000        1925.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0470 701011                3202.000  LF   |      15.25680       48852.27|      12.00000       38424.00|      15.00000       48030.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0480 701023                4480.000  LF   |      25.00000      112000.00|      11.50000       51520.00|      15.50000       69440.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4                      |                             |                             |

0490 701029                 246.000  LF   |      17.00000        4182.00|      20.00000        4920.00|      23.00000        5658.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

  MODIFIED                                |                             |                             |

0500 705001                5438.000  SF   |       5.63460       30640.95|       3.50000       19033.00|       5.00000       27190.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0510 705520                 310.000  SF   |      31.69283        9824.78|      30.00000        9300.00|      26.50000        8215.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0520 705522                1292.000  SF   |      25.00000       32300.00|      25.00000       32300.00|      18.00000       23256.00

  PCC SIDEWALK, SPECIAL                   |                             |                             |

0530 705526                 667.000  SF   |      15.70519       10475.36|      14.00000        9338.00|      15.00000       10005.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0540 705527                1027.000  SF   |      17.13309       17595.68|      17.00000       17459.00|      15.00000       15405.00

  CURB RAMP, TYPE 5                       |                             |                             |

0550 707005                   5.000  EACH |     300.00000        1500.00|     300.00000        1500.00|     375.00000        1875.00

  DOWNSPOUT SPLASH APRONS                 |                             |                             |

0560 708051                  26.000  EACH |    2546.29261       66203.61|    2500.00000       65000.00|    1680.00000       43680.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0570 708052                   7.000  EACH |    2736.15385       19153.08|    2900.00000       20300.00|    2130.00000       14910.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0580 708053                   8.000  EACH |    3012.95192       24103.62|    3200.00000       25600.00|    2210.00000       17680.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0590 708057                   1.000  EACH |    3992.75362        3992.75|    3550.00000        3550.00|    3100.00000        3100.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0600 708058                   1.000  EACH |    4640.00000        4640.00|    4100.00000        4100.00|    3450.00000        3450.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0610 708112                   2.000  EACH |    3108.07692        6216.15|    2750.00000        5500.00|    1900.00000        3800.00

  MANHOLE, 48" X 48"                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0620 708577                   2.000  EACH |    2825.00000        5650.00|    3100.00000        6200.00|    2300.00000        4600.00

  SANITARY MANHOLE, SPECIAL I             |                             |                             |

0630 708578                   1.000  EACH |    2650.00000        2650.00|    3100.00000        3100.00|    2300.00000        2300.00

  SANITARY MANHOLE, SPECIAL II            |                             |                             |

0640 708583                   4.000  EACH |     787.51370        3150.05|    1095.00000        4380.00|     955.00000        3820.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0650 710002                   1.000  EACH |     895.96119         895.96|    1250.00000        1250.00|     725.00000         725.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0660 710506                   9.000  EACH |     729.59322        6566.34|     700.00000        6300.00|    1450.00000       13050.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0670 710510                   1.000  EACH |    1000.00000        1000.00|    1100.00000        1100.00|    1550.00000        1550.00

  CONNECTING SEWER TO EXISTING SANITARY   |                             |                             |

  MANHOLE                                 |                             |                             |

0680 712006                 126.000  SY   |      74.89663        9436.98|      45.00000        5670.00|      44.50000        5607.00

  RIPRAP, R-5                             |                             |                             |

0690 713003                 126.000  SY   |       3.64704         459.53|       5.00000         630.00|       2.00000         252.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0700 715001                6803.000  LF   |      10.98995       74764.63|       9.00000       61227.00|       8.00000       54424.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0710 715002                2111.000  LF   |      14.00000       29554.00|      11.00000       23221.00|       9.00000       18999.00

  PERFORATED PIPE UNDERDRAINS, 8"         |                             |                             |

0720 715500                 142.000  LF   |      20.00000        2840.00|      12.15000        1725.30|       8.00000        1136.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0730 715504                  60.000  LF   |      20.00000        1200.00|      15.00000         900.00|       9.00000         540.00

  UNDERDRAIN OUTLET PIPE, 8"              |                             |                             |

0740 716000                   2.000  EACH |    1441.77778        2883.56|     915.00000        1830.00|    1050.00000        2100.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0750 720051                 213.000  LF   |      28.02286        5968.87|      40.00000        8520.00|      20.50000        4366.50

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0760 720506                4291.000  LF   |       6.28735       26979.02|       2.00000        8582.00|       1.15000        4934.65

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0770 720527               59630.000  EADY |       0.25975       15488.89|       0.25000       14907.50|       0.15000        8944.50

  PLASTIC DRUMS                           |                             |                             |

0780 720532                   7.000  EACH |    1220.93628        8546.55|    1000.00000        7000.00|     700.00000        4900.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |
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     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0790 720534                   7.000  EACH |    5973.31429       41813.20|    2750.00000       19250.00|    1300.00000        9100.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0800 720539                   8.000  EACH |    1322.79031       10582.32|    1000.00000        8000.00|     925.00000        7400.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0810 720552                 111.000  EACH |      20.57672        2284.02|      15.55000        1726.05|      19.50000        2164.50

  REFLECTOR PANELS                        |                             |                             |

0820 720567                4288.000  LF   |      16.62126       71271.96|      18.00000       77184.00|       7.50000       32160.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0830 720586                   1.000  EACH |    2403.63739        2403.64|    2500.00000        2500.00|    3650.00000        3650.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0840 726001                   1.000  EACH |     691.03071         691.03|     700.00000         700.00|     900.00000         900.00

  END ANCHORAGE                           |                             |                             |

0850 727500                  47.000  EACH |     231.85043       10896.97|     250.00000       11750.00|     150.00000        7050.00

  MONUMENTS                               |                             |                             |

0860 727520                 394.000  LF   |       2.44899         964.90|       1.25000         492.50|       2.00000         788.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0870 732002                6108.000  SY   |       5.50007       33594.43|       1.50000        9162.00|       2.15000       13132.20

  TOPSOIL, 6" DEPTH                       |                             |                             |

0880 733002               21216.000  SY   |       2.16939       46025.78|       1.15000       24398.40|       1.50000       31824.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0890 734013               18840.000  SY   |       0.23955        4513.12|       0.26000        4898.40|       0.25000        4710.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0900 734017               12730.000  SY   |       0.15630        1989.70|       0.15000        1909.50|       0.20000        2546.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0910 735006               12730.000  SY   |       0.33437        4256.53|       0.15000        1909.50|       0.30000        3819.00

  MULCHING, STRAW                         |                             |                             |

0920 735535               18840.000  SY   |       1.58474       29856.50|       1.30000       24492.00|       1.70000       32028.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0930 737523                          LUMP |  141494.00000      141494.00|   44419.25000       44419.25|   40686.10000       40686.10

  PLANTING                                |                             |                             |

0940 741009                   2.000  EACH |    1000.00000        2000.00|    2500.00000        5000.00|    3750.00000        7500.00

  TREE REMOVAL 49" AND ABOVE              |                             |                             |

0950 742500                1087.000  HOUR |      36.40000       39566.80|      36.40000       39566.80|      36.40000       39566.80

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0960 742514                 225.000  HOUR |      52.78000       11875.50|      52.78000       11875.50|      52.78000       11875.50

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
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     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0970 743003                 798.000  EADY |      14.60678       11656.21|      27.50000       21945.00|      11.00000        8778.00

  ARROWPANELS, TYPE C                     |                             |                             |

0980 743501                6776.000  EADY |       0.73324        4968.43|       1.00000        6776.00|       0.75000        5082.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0990 743504                  20.000  EACH |     148.86264        2977.25|     275.00000        5500.00|      75.00000        1500.00

  WARNING SIGNS                           |                             |                             |

1000 743506                 954.000  EADY |       1.50570        1436.44|       2.00000        1908.00|       1.00000         954.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1010 743514                 480.000  EADY |      56.42598       27084.47|      40.00000       19200.00|      55.00000       26400.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

1020 743525                4685.000  EADY |       2.37529       11128.23|       4.15000       19442.75|       1.10000        5153.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

1030 743537                 583.000  EADY |     283.75330      165428.17|     115.00000       67045.00|     100.00000       58300.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1040 744505                   8.000  EACH |     381.09890        3048.79|     150.00000        1200.00|     245.00000        1960.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

1050 744506                   7.000  EACH |    2365.61882       16559.33|    2000.00000       14000.00|    2550.00000       17850.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1060 744520                  31.000  EACH |     810.71376       25132.13|     800.00000       24800.00|     505.00000       15655.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1070 744523                  15.000  EACH |    1170.81250       17562.19|    1400.00000       21000.00|    1265.00000       18975.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1080 744525                  23.000  EACH |     232.40844        5345.39|     150.00000        3450.00|     355.00000        8165.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1090 745018                  50.000  LF   |       9.50000         475.00|       8.75000         437.50|       1.25000          62.50

  PVC CONDUIT UNDER NEW PAVEMENT OR IN    |                             |                             |

  SODDED TRENCH, 2"                       |                             |                             |

1100 745026                1900.000  LF   |      15.00000       28500.00|       9.00000       17100.00|       1.30000        2470.00

  PVC CONDUIT UNDER NEW PAVEMENT OR IN    |                             |                             |

  SODDED TRENCH, 2 1/2"                   |                             |                             |

1110 745524                6000.000  LF   |      10.00000       60000.00|       4.00000       24000.00|       3.15000       18900.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1120 745527                2745.000  LF   |      10.82621       29717.95|      11.25000       30881.25|       7.50000       20587.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )
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LINE NO / ITEM CODE / ALT                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1130 745528                 125.000  LF   |       7.57061         946.33|       9.50000        1187.50|       5.30000         662.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1140 745529                  65.000  LF   |       6.95069         451.79|       7.75000         503.75|       4.00000         260.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1150 745542                7700.000  LF   |      22.88722      176231.59|      15.00000      115500.00|      19.55000      150535.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1160 745543                  50.000  LF   |      65.28215        3264.11|      50.00000        2500.00|      24.00000        1200.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

1170 745544                1175.000  LF   |       7.61339        8945.73|       7.50000        8812.50|       3.65000        4288.75

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1180 745547                  70.000  LF   |       3.11143         217.80|       2.50000         175.00|       2.50000         175.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1190 746539                   6.000  EACH |     500.00000        3000.00|     300.00000        1800.00|     330.00000        1980.00

  REMOVAL OF EXISTING POLE                |                             |                             |

1200 746591                 552.000  EADY |      43.97175       24272.41|      20.00000       11040.00|      30.00000       16560.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1210 746614                 120.000  CF   |      25.00000        3000.00|      28.00000        3360.00|      31.50000        3780.00

  POLE BASE EXTENSION                     |                             |                             |

1220 746774                2650.000  LF   |       9.50428       25186.34|       8.00000       21200.00|      10.00000       26500.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

1230 746830                  50.000  CY   |     936.06322       46803.16|      25.00000        1250.00|     525.00000       26250.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

1240 746847                   8.000  EACH |    2000.00000       16000.00|    2550.00000       20400.00|    2375.00000       19000.00

  POLE BASE, TYPE 3                       |                             |                             |

1250 746849                   1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    2345.00000        2345.00

  POLE BASE, TYPE 3B                      |                             |                             |

1260 746850                   7.000  EACH |     791.72774        5542.09|     700.00000        4900.00|     800.00000        5600.00

  POLE BASE, TYPE 4                       |                             |                             |

1270 746852                  12.000  EACH |     939.90435       11278.85|     850.00000       10200.00|     970.00000       11640.00

  POLE BASE, TYPE 6                       |                             |                             |
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1280 746877                          LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   21650.00000       21650.00

  PARKING LOT LIGHTING MODIFICATIONS      |                             |                             |

1290 747500                   2.000  EACH |    1500.00000        3000.00|    7500.00000       15000.00|    1750.00000        3500.00

  LIGHTING CONTROL CENTER PAD             |                             |                             |

1300 747506                   2.000  EACH |    1015.15063        2030.30|     950.00000        1900.00|    1500.00000        3000.00

  CABINET BASE                            |                             |                             |

1310 748015                4100.000  SF   |       2.83585       11626.99|       3.05000       12505.00|       3.00000       12300.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1320 748019               77928.000  LF   |       0.18652       14535.13|       0.28000       21819.84|       0.20000       15585.60

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1330 748026                 812.000  SF   |       0.98025         795.96|       3.00000        2436.00|       1.25000        1015.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1340 748027                 600.000  LF   |       2.36398        1418.39|       1.75000        1050.00|       1.75000        1050.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1350 748506               41250.000  LF   |       0.38660       15947.25|       0.30000       12375.00|       0.30000       12375.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1360 748530                8480.000  SF   |       1.46590       12430.83|       3.75000       31800.00|       1.95000       16536.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1370 753501                 101.000  LF   |      55.00000        5555.00|      40.00000        4040.00|      48.00000        4848.00

  INSTALLING SANITARY SEWER, PVC, 8"      |                             |                             |

1380 753502                  80.000  LF   |      65.00000        5200.00|      45.00000        3600.00|      60.00000        4800.00

  INSTALLING SANITARY SEWER, PVC, 10"     |                             |                             |

1390 758000                1165.000  SY   |      14.30020       16659.73|       6.15000        7164.75|       9.00000       10485.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1401 759501                  20.000  EAMO |    4500.00000       90000.00|    3500.00000       70000.00|    3770.00000       75400.00

  FIELD OFFICE, SPECIAL, I                |                             |                             |

1410 760507              106874.000  SYIN |       0.99029      105836.25|       0.20000       21374.80|       0.50000       53437.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

1420 762001               15291.000  LF   |       1.01288       15487.95|       1.00000       15291.00|       1.15000       17584.65

  SAW CUTTING, HOT MIX                    |                             |                             |

1430 762003                 778.000  LF   |       6.00000        4668.00|       3.50000        2723.00|       4.50000        3501.00

  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |

1440 763000                          LUMP |  311585.84750      311585.85|   25000.00000       25000.00|  100000.00000      100000.00

  INITIAL EXPENSE                         |                             |                             |
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1450 763500                          LUMP |  170000.00000      170000.00|   65000.00000       65000.00|   78000.00000       78000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1460 763501                          LUMP |  150000.00000      150000.00|   75000.00000       75000.00|   60000.00000       60000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1470 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

1480 763505                 568.000  HOUR |      75.00000       42600.00|      75.00000       42600.00|      75.00000       42600.00

  TRAFFIC OFFICERS                        |                             |                             |

1490 763508                          LUMP |   10000.00000       10000.00|   15000.00000       15000.00|    1500.00000        1500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1500 763509                  18.000  EAMO |     900.00000       16200.00|     265.00000        4770.00|      50.00000         900.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1510 763573                          LUMP |   23000.00000       23000.00|   21000.00000       21000.00|   18500.00000       18500.00

  SIGN                                    |                             |                             |

645  708586                   1.000  EACH |    3000.00000        3000.00|    1750.00000        1750.00|    2000.00000        2000.00

  JUNCTION BOX, 48" X 48"                 |                             |                             |

     SECTION TOTALS                       |           $     6,563,552.73|           $     4,343,452.91|           $     4,581,213.15

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     6,563,552.73|           $     4,343,452.91|           $     4,581,213.15

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS
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     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GREGGO & FERRARA INC         |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |   50000.00000       50000.00|   71000.00000       71000.00|   55000.00000       55000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               31098.000  CY   |       8.50000      264333.00|      12.40000      385615.20|      10.00000      310980.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                1223.000  CY   |      14.00000       17122.00|      10.86000       13281.78|      20.00000       24460.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                  16.000  CY   |     290.00000        4640.00|     153.57000        2457.12|     160.00000        2560.00

  FLOWABLE FILL                           |                             |                             |

0050 209001               12626.000  CY   |      16.00000      202016.00|      10.69000      134971.94|      16.90000      213379.40

  BORROW, TYPE A                          |                             |                             |

0060 209002                6804.000  CY   |      12.00000       81648.00|      12.18000       82872.72|      24.80000      168739.20

  BORROW, TYPE B                          |                             |                             |

0070 210000                 797.000  CY   |      12.00000        9564.00|      20.69000       16489.93|      23.00000       18331.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0080 211000                          LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   25500.00000       25500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0090 211004                1440.000  LF   |       5.00000        7200.00|      10.82000       15580.80|      19.50000       28080.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |

0100 211521                   1.000  EACH |    1000.00000        1000.00|    1546.31000        1546.31|    2600.00000        2600.00

  ABANDONMENT OF WELLS                    |                             |                             |

0110 212000                9565.000  CY   |       7.60000       72694.00|       3.84000       36729.60|      11.00000      105215.00

  UNDERCUT EXCAVATION                     |                             |                             |

0120 250000                 119.000  CY   |       8.70000        1035.30|      15.83000        1883.77|      21.00000        2499.00

  SEDIMENT REMOVAL                        |                             |                             |

0130 251501               10613.000  LF   |       1.10000       11674.30|       1.41000       14964.33|       1.35000       14327.55

  SILT FENCE                              |                             |                             |

0140 252001                  42.000  EACH |     160.00000        6720.00|     163.60000        6871.20|     250.00000       10500.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0150 252002                  10.000  EACH |     110.00000        1100.00|     157.68000        1576.80|     250.00000        2500.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0160 254000                  63.000  TON  |      40.00000        2520.00|      50.39000        3174.57|     100.00000        6300.00

  STONE CHECK DAM                         |                             |                             |

0170 268000                 650.000  TON  |      25.00000       16250.00|      24.31000       15801.50|      40.00000       26000.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 302005               13719.000  TON  |      20.00000      274380.00|      18.70000      256545.30|      17.60000      241454.40

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0190 302008                 118.000  CY   |      40.00000        4720.00|     135.61000       16001.98|      66.00000        7788.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0200 302500                  33.000  TON  |      26.00000         858.00|      49.71000        1640.43|      70.00000        2310.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0210 302503                 156.000  TON  |      28.00000        4368.00|      48.23000        7523.88|      25.00000        3900.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0220 401660                4981.000  TON  |      59.00000      293879.00|      61.00000      303841.00|      55.00000      273955.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0230 401663               14097.000  TON  |      54.00000      761238.00|      51.50000      725995.50|      49.00000      690753.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0240 401665                   2.000  TON  |      81.00000         162.00|     311.00000         622.00|     210.00000         420.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0250 401666                 117.000  TON  |      70.00000        8190.00|     192.00000       22464.00|     108.00000       12636.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0260 401667                 210.000  TON  |      68.00000       14280.00|     128.00000       26880.00|      95.00000       19950.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0270 401711                9425.000  TON  |      67.00000      631475.00|      67.00000      631475.00|      63.25000      596131.25

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0280 602507                   1.000  CY   |    1000.00000        1000.00|     567.00000         567.00|     400.00000         400.00

  CONCRETE ENCASEMENT                     |                             |                             |

0290 606504                 254.000  LF   |     250.00000       63500.00|     126.94000       32242.76|     135.00000       34290.00

  ALUMINUM HANDRAIL                       |                             |                             |

0300 612021                3012.000  LF   |      45.00000      135540.00|      54.56000      164334.72|      50.15000      151051.80

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0310 612022                1276.000  LF   |      48.00000       61248.00|      59.93000       76470.68|      54.50000       69542.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0320 612023                 201.000  LF   |      52.00000       10452.00|      56.34000       11324.34|      52.85000       10622.85

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |
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0330 612026                 274.000  LF   |      83.00000       22742.00|      89.79000       24602.46|      96.90000       26550.60

  REINFORCED CONCRETE PIPE, 30", CLASS V  |                             |                             |

0340 612030                  74.000  LF   |      52.00000        3848.00|      66.74000        4938.76|      62.00000        4588.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0350 612031                 264.000  LF   |      62.00000       16368.00|      66.99000       17685.36|      73.00000       19272.00

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             |

0360 612032                 209.000  LF   |      47.00000        9823.00|      58.85000       12299.65|      70.00000       14630.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0370 612034                  14.000  LF   |      62.00000         868.00|     133.65000        1871.10|     125.00000        1750.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0380 612039                 203.000  LF   |     113.00000       22939.00|     131.58000       26710.74|     133.00000       26999.00

  REINFORCED CONCRETE PIPE, 36" CLASS V   |                             |                             |

0390 612049                  81.000  LF   |      43.00000        3483.00|      66.69000        5401.89|      73.00000        5913.00

  REINFORCED CONCRETE PIPE, 12", CLASS V  |                             |                             |

0400 612529                5608.000  LF   |       1.30000        7290.40|       1.33000        7458.64|       1.25000        7010.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0410 614660                 160.000  LF   |     166.00000       26560.00|     210.27000       33643.20|     130.00000       20800.00

  STEEL CASING PIPE, 24"                  |                             |                             |

0420 614678                 146.000  LF   |     108.00000       15768.00|     173.91000       25390.86|     145.00000       21170.00

  STEEL CASING PIPE, 14"                  |                             |                             |

0430 617002                   4.000  EACH |    1035.00000        4140.00|     752.63000        3010.52|     865.00000        3460.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0440 617005                   2.000  EACH |    1400.00000        2800.00|    1019.15000        2038.30|    1265.00000        2530.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0450 617007                   2.000  EACH |    1850.00000        3700.00|    1344.89000        2689.78|    1940.00000        3880.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  30"                                     |                             |                             |

0460 617009                   1.000  EACH |    2650.00000        2650.00|    1937.14000        1937.14|    2400.00000        2400.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0470 701011                3202.000  LF   |      15.00000       48030.00|      18.33000       58692.66|      14.70000       47069.40

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0480 701023                4480.000  LF   |      16.00000       71680.00|      19.43000       87046.40|      15.75000       70560.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4                      |                             |                             |

0490 701029                 246.000  LF   |      23.00000        5658.00|      35.05000        8622.30|      15.75000        3874.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

  MODIFIED                                |                             |                             |
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0500 705001                5438.000  SF   |       4.30000       23383.40|       4.89000       26591.82|       4.00000       21752.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0510 705520                 310.000  SF   |      27.00000        8370.00|      34.79000       10784.90|      33.25000       10307.50

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0520 705522                1292.000  SF   |      58.00000       74936.00|      17.79000       22984.68|      12.80000       16537.60

  PCC SIDEWALK, SPECIAL                   |                             |                             |

0530 705526                 667.000  SF   |      16.00000       10672.00|      12.15000        8104.05|      20.00000       13340.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0540 705527                1027.000  SF   |      16.00000       16432.00|      13.25000       13607.75|      20.60000       21156.20

  CURB RAMP, TYPE 5                       |                             |                             |

0550 707005                   5.000  EACH |     400.00000        2000.00|     352.63000        1763.15|     600.00000        3000.00

  DOWNSPOUT SPLASH APRONS                 |                             |                             |

0560 708051                  26.000  EACH |    2400.00000       62400.00|    2134.15000       55487.90|    2580.00000       67080.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0570 708052                   7.000  EACH |    2700.00000       18900.00|    2525.03000       17675.21|    3000.00000       21000.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0580 708053                   8.000  EACH |    2800.00000       22400.00|    3806.33000       30450.64|    3150.00000       25200.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0590 708057                   1.000  EACH |    3000.00000        3000.00|    2702.71000        2702.71|    3800.00000        3800.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0600 708058                   1.000  EACH |    3200.00000        3200.00|    3176.51000        3176.51|    4300.00000        4300.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0610 708112                   2.000  EACH |    2900.00000        5800.00|    2732.32000        5464.64|    3200.00000        6400.00

  MANHOLE, 48" X 48"                      |                             |                             |

0620 708577                   2.000  EACH |    2700.00000        5400.00|    3360.83000        6721.66|    3450.00000        6900.00

  SANITARY MANHOLE, SPECIAL I             |                             |                             |

0630 708578                   1.000  EACH |    2700.00000        2700.00|    3301.61000        3301.61|    3400.00000        3400.00

  SANITARY MANHOLE, SPECIAL II            |                             |                             |

0640 708583                   4.000  EACH |    1200.00000        4800.00|    1166.04000        4664.16|    1175.00000        4700.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0650 710002                   1.000  EACH |    1700.00000        1700.00|     882.23000         882.23|     800.00000         800.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0660 710506                   9.000  EACH |    2000.00000       18000.00|     971.07000        8739.63|     795.00000        7155.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0670 710510                   1.000  EACH |    1200.00000        1200.00|    2639.30000        2639.30|    4550.00000        4550.00

  CONNECTING SEWER TO EXISTING SANITARY   |                             |                             |

  MANHOLE                                 |                             |                             |
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0680 712006                 126.000  SY   |      44.00000        5544.00|      54.78000        6902.28|      70.00000        8820.00

  RIPRAP, R-5                             |                             |                             |

0690 713003                 126.000  SY   |       3.20000         403.20|       2.27000         286.02|       6.00000         756.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0700 715001                6803.000  LF   |      10.00000       68030.00|      10.86000       73880.58|      11.00000       74833.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0710 715002                2111.000  LF   |      11.00000       23221.00|      11.36000       23980.96|      13.30000       28076.30

  PERFORATED PIPE UNDERDRAINS, 8"         |                             |                             |

0720 715500                 142.000  LF   |      15.00000        2130.00|      14.03000        1992.26|      24.30000        3450.60

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0730 715504                  60.000  LF   |      17.00000        1020.00|      15.08000         904.80|      32.00000        1920.00

  UNDERDRAIN OUTLET PIPE, 8"              |                             |                             |

0740 716000                   2.000  EACH |    1500.00000        3000.00|    2086.99000        4173.98|    1300.00000        2600.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0750 720051                 213.000  LF   |      36.00000        7668.00|      37.55000        7998.15|      20.35000        4334.55

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0760 720506                4291.000  LF   |       4.50000       19309.50|       4.47000       19180.77|       5.70000       24458.70

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0770 720527               59630.000  EADY |       0.47000       28026.10|       0.17000       10137.10|       0.16000        9540.80

  PLASTIC DRUMS                           |                             |                             |

0780 720532                   7.000  EACH |    1100.00000        7700.00|    1104.50000        7731.50|    1060.00000        7420.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0790 720534                   7.000  EACH |    3200.00000       22400.00|    3313.51000       23194.57|    3170.00000       22190.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0800 720539                   8.000  EACH |    1100.00000        8800.00|    1104.50000        8836.00|    1060.00000        8480.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0810 720552                 111.000  EACH |      20.00000        2220.00|      49.70000        5516.70|      23.00000        2553.00

  REFLECTOR PANELS                        |                             |                             |

0820 720567                4288.000  LF   |      12.00000       51456.00|      22.59000       96865.92|      17.70000       75897.60

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0830 720586                   1.000  EACH |    2400.00000        2400.00|    2540.36000        2540.36|    3645.00000        3645.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0840 726001                   1.000  EACH |     630.00000         630.00|     662.70000         662.70|     900.00000         900.00

  END ANCHORAGE                           |                             |                             |
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0850 727500                  47.000  EACH |      73.00000        3431.00|     208.75000        9811.25|     250.00000       11750.00

  MONUMENTS                               |                             |                             |

0860 727520                 394.000  LF   |       1.40000         551.60|       3.91000        1540.54|       4.25000        1674.50

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0870 732002                6108.000  SY   |       3.00000       18324.00|       7.69000       46970.52|       4.50000       27486.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0880 733002               21216.000  SY   |       2.60000       55161.60|       3.60000       76377.60|       1.25000       26520.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0890 734013               18840.000  SY   |       0.24000        4521.60|       0.50000        9420.00|       0.26000        4898.40

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0900 734017               12730.000  SY   |       0.20000        2546.00|       0.34000        4328.20|       0.22000        2800.60

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0910 735006               12730.000  SY   |       0.29000        3691.70|       0.33000        4200.90|       0.27000        3437.10

  MULCHING, STRAW                         |                             |                             |

0920 735535               18840.000  SY   |       1.70000       32028.00|       2.26000       42578.40|       1.90000       35796.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0930 737523                          LUMP |   42391.80000       42391.80|   49124.55000       49124.55|   41057.75000       41057.75

  PLANTING                                |                             |                             |

0940 741009                   2.000  EACH |     520.00000        1040.00|    3300.00000        6600.00|    2400.00000        4800.00

  TREE REMOVAL 49" AND ABOVE              |                             |                             |

0950 742500                1087.000  HOUR |      36.40000       39566.80|      36.40000       39566.80|      36.40000       39566.80

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0960 742514                 225.000  HOUR |      52.78000       11875.50|      52.78000       11875.50|      52.78000       11875.50

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0970 743003                 798.000  EADY |      46.00000       36708.00|      16.57000       13222.86|      25.00000       19950.00

  ARROWPANELS, TYPE C                     |                             |                             |

0980 743501                6776.000  EADY |       0.95000        6437.20|       0.28000        1897.28|       0.27000        1829.52

  WARNING LIGHTS , TYPE B                 |                             |                             |

0990 743504                  20.000  EACH |     170.00000        3400.00|     143.59000        2871.80|     200.00000        4000.00

  WARNING SIGNS                           |                             |                             |

1000 743506                 954.000  EADY |       1.60000        1526.40|       1.66000        1583.64|       1.60000        1526.40

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1010 743514                 480.000  EADY |      82.00000       39360.00|      93.88000       45062.40|      80.00000       38400.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

1020 743525                4685.000  EADY |       5.80000       27173.00|       2.21000       10353.85|       2.10000        9838.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

1030 743537                 583.000  EADY |      90.00000       52470.00|      23.69000       13811.27|     225.00000      131175.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |
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1040 744505                   8.000  EACH |     260.00000        2080.00|     254.04000        2032.32|     265.00000        2120.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

1050 744506                   7.000  EACH |    1800.00000       12600.00|    2667.38000       18671.66|    2750.00000       19250.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1060 744520                  31.000  EACH |     730.00000       22630.00|     530.16000       16434.96|     550.00000       17050.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1070 744523                  15.000  EACH |    1300.00000       19500.00|    1325.41000       19881.15|    1370.00000       20550.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1080 744525                  23.000  EACH |     320.00000        7360.00|     370.01000        8510.23|     380.00000        8740.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1090 745018                  50.000  LF   |       7.60000         380.00|       1.27000          63.50|       2.00000         100.00

  PVC CONDUIT UNDER NEW PAVEMENT OR IN    |                             |                             |

  SODDED TRENCH, 2"                       |                             |                             |

1100 745026                1900.000  LF   |       8.40000       15960.00|       1.33000        2527.00|       1.40000        2660.00

  PVC CONDUIT UNDER NEW PAVEMENT OR IN    |                             |                             |

  SODDED TRENCH, 2 1/2"                   |                             |                             |

1110 745524                6000.000  LF   |       3.40000       20400.00|       3.31000       19860.00|       3.40000       20400.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1120 745527                2745.000  LF   |      11.00000       30195.00|       7.84000       21520.80|       8.15000       22371.75

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1130 745528                 125.000  LF   |       8.40000        1050.00|       5.52000         690.00|       6.00000         750.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1140 745529                  65.000  LF   |       7.50000         487.50|       4.03000         261.95|       5.00000         325.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1150 745542                7700.000  LF   |      22.00000      169400.00|      20.43000      157311.00|      21.10000      162470.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1160 745543                  50.000  LF   |      47.00000        2350.00|      25.13000        1256.50|      27.00000        1350.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

1170 745544                1175.000  LF   |       6.30000        7402.50|       3.81000        4476.75|       4.00000        4700.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1180 745547                  70.000  LF   |       2.40000         168.00|       2.37000         165.90|       3.00000         210.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1190 746539                   6.000  EACH |     320.00000        1920.00|     342.40000        2054.40|     355.00000        2130.00

  REMOVAL OF EXISTING POLE                |                             |                             |

1200 746591                 552.000  EADY |      22.00000       12144.00|      66.33000       36614.16|      45.00000       24840.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1210 746614                 120.000  CF   |      34.00000        4080.00|      33.14000        3976.80|      35.00000        4200.00

  POLE BASE EXTENSION                     |                             |                             |

1220 746774                2650.000  LF   |       7.30000       19345.00|      10.27000       27215.50|      10.60000       28090.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

1230 746830                  50.000  CY   |     600.00000       30000.00|     800.77000       40038.50|     830.00000       41500.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

1240 746847                   8.000  EACH |    2300.00000       18400.00|    2485.14000       19881.12|    2565.00000       20520.00

  POLE BASE, TYPE 3                       |                             |                             |

1250 746849                   1.000  EACH |    2200.00000        2200.00|    2452.00000        2452.00|    2540.00000        2540.00

  POLE BASE, TYPE 3B                      |                             |                             |

1260 746850                   7.000  EACH |     550.00000        3850.00|     833.90000        5837.30|     860.00000        6020.00

  POLE BASE, TYPE 4                       |                             |                             |

1270 746852                  12.000  EACH |     780.00000        9360.00|    1016.14000       12193.68|    1050.00000       12600.00

  POLE BASE, TYPE 6                       |                             |                             |

1280 746877                          LUMP |   13000.00000       13000.00|   22642.34000       22642.34|   24000.00000       24000.00

  PARKING LOT LIGHTING MODIFICATIONS      |                             |                             |

1290 747500                   2.000  EACH |    6800.00000       13600.00|    1822.43000        3644.86|    1900.00000        3800.00

  LIGHTING CONTROL CENTER PAD             |                             |                             |

1300 747506                   2.000  EACH |     760.00000        1520.00|    1573.92000        3147.84|    1625.00000        3250.00

  CABINET BASE                            |                             |                             |

1310 748015                4100.000  SF   |       3.00000       12300.00|       3.31000       13571.00|       2.10000        8610.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1320 748019               77928.000  LF   |       0.18000       14027.04|       0.20000       15585.60|       0.23000       17923.44

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1330 748026                 812.000  SF   |       1.30000        1055.60|       0.55000         446.60|       1.60000        1299.20

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1340 748027                 600.000  LF   |       1.80000        1080.00|       2.76000        1656.00|       2.00000        1200.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
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     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
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1350 748506               41250.000  LF   |       0.29000       11962.50|       0.36000       14850.00|       0.36000       14850.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1360 748530                8480.000  SF   |       2.00000       16960.00|       2.76000       23404.80|       0.47000        3985.60

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1370 753501                 101.000  LF   |      86.00000        8686.00|      70.06000        7076.06|      80.00000        8080.00

  INSTALLING SANITARY SEWER, PVC, 8"      |                             |                             |

1380 753502                  80.000  LF   |     125.00000       10000.00|      73.81000        5904.80|      81.00000        6480.00

  INSTALLING SANITARY SEWER, PVC, 10"     |                             |                             |

1390 758000                1165.000  SY   |       6.20000        7223.00|       9.53000       11102.45|       9.50000       11067.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1401 759501                  20.000  EAMO |    4400.00000       88000.00|    2200.00000       44000.00|    4400.00000       88000.00

  FIELD OFFICE, SPECIAL, I                |                             |                             |

1410 760507              106874.000  SYIN |       0.17000       18168.58|       0.58000       61986.92|       0.24000       25649.76

  PROFILE MILLING, HOT-MIX                |                             |                             |

1420 762001               15291.000  LF   |       1.90000       29052.90|       1.35000       20642.85|       1.15000       17584.65

  SAW CUTTING, HOT MIX                    |                             |                             |

1430 762003                 778.000  LF   |       4.70000        3656.60|       4.00000        3112.00|       5.00000        3890.00

  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |

1440 763000                          LUMP |   65000.00000       65000.00|  240000.00000      240000.00|  422300.00000      422300.00

  INITIAL EXPENSE                         |                             |                             |

1450 763500                          LUMP |   25000.00000       25000.00|   99000.00000       99000.00|   84600.00000       84600.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1460 763501                          LUMP |   75000.00000       75000.00|   42000.00000       42000.00|  100000.00000      100000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1470 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

1480 763505                 568.000  HOUR |      75.00000       42600.00|      75.00000       42600.00|      75.00000       42600.00

  TRAFFIC OFFICERS                        |                             |                             |

1490 763508                          LUMP |    8000.00000        8000.00|     700.00000         700.00|   18000.00000       18000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1500 763509                  18.000  EAMO |     440.00000        7920.00|      40.00000         720.00|     500.00000        9000.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1510 763573                          LUMP |   18000.00000       18000.00|   19000.00000       19000.00|   19000.00000       19000.00

  SIGN                                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 06/22/09

                                                                                                                   PAGE : 002 -20

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 25-041-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/02/09                DISTRICT    : N2

          SET-ASIDE :
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645  708586                   1.000  EACH |    2900.00000        2900.00|    2169.68000        2169.68|    2100.00000        2100.00

  JUNCTION BOX, 48" X 48"                 |                             |                             |

     SECTION TOTALS                       |           $     5,118,415.62|           $     5,457,233.46|           $     5,717,856.77

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     5,118,415.62|           $     5,457,233.46|           $     5,717,856.77

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================


